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[image: image1.png]Option: VIS 12 Option A, Southern Market
Location: Westside VAMC
Project Description: New construction of a 98 bed, 48,652 GSF acute care facilty including required support above the existing amublatory center, Buiding 30,

New construction of 5 OR suite, 11,386 GSF, adjacent to Building 30
Renovation of 782 GSF at south end of Building 30 for surgical suite elevators, exit stairs and vestibule,

Institutional  Business | Institutional Business | Institutional _ Business

Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural

Square Chicago Chicago Area Area VISN1Z | VISN12  Total

New Construction Footage Cost Cost Cost Cost Cost Cost Cost
Acute care & OR's ﬁ $31900 0 §22500 1 $25600 0 §181.00 0 $24100 0 $170.00
50.00 50.00 §256.00 50.00 50.00 50.00
$0.00 000 §15372.268.00 $0.00 $0.00 $0.00

New Construction Total Cost

Institutional  Business | Institutional Business | Institutional _ Business
Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN1Z | VISN12  Total
Renovation Footage Cost Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Lobby & elevators . 7820 $9576 0 $8200 O §7686 0  §8588 0  $7245 0 §62.10
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O §12810 0 $10980 0  $12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 §23840 0 §20520 1 $19215 0 §18470 0 $18112 0 §15525
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 $0.00 §150,261.30 $0.00 $0.00 $0.00

Renovation Total Cost

High cost capital equipment Cost Total Design Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation

Canstruction Cost Cost at 32%
in2001 Dollars Years  Annually

$19,403,186.63 45 $22357 935
Total Project Cost Inflated to Mi

-point of construction

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furmiture and furnishings

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$15,372,268.00

$150,261.30
$1,552,254.93
$0.00

$2,328,382.40

$19,403,186.63

$22,357,935.49





[image: image2.png]Optios

VISN 12 Option A, Southern Market
Location: Lakeside VAMC

Project Description: Renovation of existing inpatient areas to provide 79 acute care beds at 30,209 GSF in Buiding 1. The renovation includes providing patient toilets,
10% of which must meet ADA criteria; isolation rooms; one and two bed patient rooms to meet JCAHO and VA standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900° 0 §2500 0 §2500 0 $19100 0 §4100 0 $17000
$319.00 50.00 50.00 50.00 50.00 50.00
R 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $21,401,391.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Acute care renov. 0o $9576 0 $8200 O §7686 O $6588 O §7245 0 §&210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
C D SISE0 0 §13880 0 $12800 0 $10980 0 $12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
1 e®an o050 0 $19215 0 $16470 0 $18112 0 $15525
$239.40 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Renovation Total Cost $0.00
High cost capital equipment Cost Total Design Cost $2,140,139.10
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furn $3,210,208.65
Total Project Cost New Construction & Renovation in 2001 Dollars $26,751,738.75
Infiation
Cost at
Construction Cost 32%
in 2001 Dollars Years  Annually
S 45 $30 825 537
Total Project Cost Inflated to Mid-point of construction $30,825,537.10
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image3.png]Option: VISN 12 Option A, Southern Market

Location Hines VAMC

Project Description: Renovation project of 6,013 GSF of existing patient wards in Building 200 that wil renovate 10% of existing patient toilets for 205 acute care beds to meet ADA criteria
Renovation of 33,198 GSF of Buiding 1 into domicillary occupancy for 75 beds
New construction for Blind Rehab of 43,500 GSF to accommodate 34 beds plus support

Renovation of 68 SC beds in Bldg 200 at 17,280 GSF to provide private, sermiprivate and 4-patient raoms with toilet faciliies to support dependent or independent bowel management as per VA crteria

Dermolition of Buildings 12 and 13 at 41,792 GSF after new Blind Rehab is occupied

Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
Blind Rehab h $31900 0 $2500 0 $25600 1 $18100 0 $24100 0 $17000
50.00 50.00 50.00 §181.00 50.00 50.00
$0.00 $0.00 $0.00 $8.958 500,00 $0.00 $0.00
New Construction Total Cost $8,959,500.00
Blind Rehab demolition 41782 Dermo cost Chicgo Area $6.10 Demoliton Cost $254,931.20
Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADA toilets & SCI $9576 0 $200 O §7686 0 $6588 0 §7245 0 $6210
Domicilary 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T sis080[ D 913680 0 §128.10 C00N0 510980 (N0 $12075 (D 810350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
T s23040[ D s205.20 LA §192105 (0 816470 0 $18112 0000 $156.25
50.00 50.00 §192.15 §164.70 50.00 50.00
$0.00 $0.00 §4.471 906,95 95,467 38120 $0.00 $0.00
Renovation Total Cost $9,939,268.15
High cost capital equipment Cost Total Design Cost $1,889,878.82
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furnishings Cost $2,834,818.22
Total Project Cost New Construction & Renovation in 2001 Dollars $23,878,416.39
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dallars | Years  Annually
$ZE7BAIBI9 375 $26872272
Total Project Cost Inflated to Mid-point of construction $26,872,271.95
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is §210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image4.png]Option: VISN 12 Option A, Southern Market
Location: North Chicago VAMC

Project Description: Level 1 renovation of Building 133CA for 30 acute psych beds at 12,000 GSF, includes securty and patient safety upgrades
Level 1 renovation of Building 131 to provide 50 NHCU beds and 67 lang term psych beds at 53,345 GSF
Level 3 renovation of Building 131 at 2,020 GSF to provide toilets and meet ADA criteria
Level 3 renovation of Building 134 for 188 NHCU beds at 3,080 GSF to provide toilets and meet ADA criteria

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
h $31900 0 $2500 0 $25600 0 §18100 0 §24100 0 $17000
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Level 1 psyche Bldg | oes5 0§57 0 §200 1 §7686 0 $6588 O §7245 0 $6210
133CA & NHCU | 50.00 50.00 $76.66 50.00 50.00 50.00
Bldg 131 50.00 50.00 §5022 416.70 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
Level 3 NHCU Bldg | &80 0 §15960 0 §13880 0 §12810 0 $10980 0 $12075 0 $10350
1318134 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 s 0 s05:0 1 §19215 0 §16470 0 §181.12 0 $15525
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 $0.00 $976,122.00 $0.00 $0.00 $0.00

Renovation Total Cost

High cost capital equipment Cost Total Design Cost

$0.00

$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars

Inflation
Canstruction Cost Cost at32%
in 2001 Dollars | Years  Annually

§7498,17338 375  §8438.288

Total Project Cost Inflated to Mid-point of construction

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Aea cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$0.00

$5,998,538.70
$599,853.67

$0.00

$899,760.81

$7,498,173.38

$8,438,287.98
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VISN 12 Option B, Southern Market
Location: Lakeside VAMC

Project Description: Renovation of existing inpatient areas to provide 79 acute care beds at 30,209 GSF in Buiding 1. The renovation includes providing patient toilets,
10% of which must meet ADA criteria; isolation rooms; one and two bed patient rooms to meet JCAHO and VA standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900° 0 §2500 0 §2500 0 $19100 0 §4100 0 $17000
$319.00 50.00 50.00 50.00 50.00 50.00
- 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $11,764,720.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Acute care renov. 0o $9576 0 $8200 O §7686 O $6588 O §7245 0 §&210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
© D ws9ED D §IE0 0 §12810 0 §I0960 0 §12075 0 10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
1 mman D sN5 0§15 D §IB470 D §I8112 0 §15525
$239.40 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Renovation Total Cost $0.00
High cost capital equipment Cost Total Design Cost $1,176,472.00
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $1,764,708.00
Total Project Cost New Construction & Renovation in 2001 Dollars $14,705,900.00
Infiation
Cost at
Construction Cost 32%
in 2001 Dollars Years  Annually
S 45 $16.945 338
Total Project Cost Inflated to Mid-point of construction $16,945,338.40
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Aea cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image6.png]Option: VISN 12 Option B, Southern Market
Location: Westside VAMC

Project Description: Renovation of 55,081 GSF to accommadate 157 acute care beds in Building 1. Project will mest all ADA, code and VA criteria.

Institutional  Business | Institutional Business | Institutional _ Business
Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN1Z | VISN12  Total
New Construction Footage Cost Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 0 §181.00 0 $24100 0 $170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00

New Construction Total Cost

Institutional  Business | Institutional Business | Institutional _ Business
Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN1Z | VISN12  Total
Renovation Footage Cost Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Acute care beds renov.  BBOB1 0 $9576 0 $8200 O §7686 0  §8588 0  $7245 0 §62.10
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O §12810 0 $10980 0  $12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 §23840 0 §20520 1 $19215 0 §18470 0 $18112 0 §15525
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 000 §12697 464.15 $0.00 $0.00 $0.00

Renovation Total Cost

High cost capital equipment Cost Total Design Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation

Canstruction Cost Cost at 32%
in2001 Dollars Years  Annually

$15,871,830.19 45 $18,288818
Total Project Cost Inflated to Mi

-point of construction

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furmiture and furnishings

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$0.00

$12,697,464.15
$1,269,746.42
$0.00

$1,904,619.62

$15,871,830.19

$18,288,818.34





[image: image7.png]Option: VISN 12 Option B, Southern Market

Location Hines VAMC

Project Description: Renovation project of 6 500 GSF of existing patient wards in Building 200 that wil renovate 10% of existing patient toilets for 225 acute care beds to meet ADA criteria
Renovation of 33,198 GSF of Buiding 1 into domicillary occupancy for 75 beds
New construction for Blind Rehab of 43,500 GSF to accommodate 34 beds plus support

Renovation of 68 SC beds in Bldg 200 at 17,260 GSF to provide private, sermi-private and d-patient rooms with toilets to support dependent and independent bowel management as per VA criteria

Dernolition of Buildings 12 and 13 at 41,792 GSF after new Blind Rehab is accupied

Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
Blind Rehab h $31900 0 $2500 0 $25600 1 $18100 0 $24100 0 $17000
50.00 50.00 50.00 §181.00 50.00 50.00
$0.00 $0.00 $0.00 $8.958 500,00 $0.00 $0.00
New Construction Total Cost $8,959,500.00
Blind Rehab demolition 41782 Dermo costs Chicago area $6.10 Demolition cost $254,931.20
Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADA toilets & SCI $9576 0 $200 O §7686 0 $6588 0 §7245 0 $6210
Domicilary 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T sis080[ D 913680 0 §128.10 C00N0 510980 (N0 $12075 (D 810350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
T s23040[ D s205.20 LA §192105 (0 816470 0 $18112 0000 $156.25
50.00 50.00 §192.15 §164.70 50.00 50.00
$0.00 $0.00 §4,565 484,00 95,467 38120 $0.00 $0.00
Renovation Total Cost $10,032,865.20
High cost capital equipment Cost Design Total Cost $1,899,236.52
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furnishings Cost $2,848,854.78
Total Project Cost New Construction & Renovation in 2001 Dollars $23,995,387.70
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dallars Years | Annually
$23996,387.70 375 $27.003.909
Total Project Cost Inflated to Mid-point of construction $27,003,909.02
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image8.png]Option: VISN 12 Option B, Southern Market
Location: North Chicago VAMC

Project Description: Level 1 renovation of Building 133CA for 30 acute psych beds at 12,000 GSF, includes securty and patient safety upgrades
Level 1 renovation of Building 131 to provide 60 NHCU beds and 67 lang term psych beds at 53,345 GSF
Level 3 renovation of Building 131 at 2,020 GSF to provide toilets and meet ADA criteria
Level 3 renovation of Building 134 for 188 NHCU beds at 3,080 GSF to provide toilets and meet ADA criteria

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost CostCost
11 I -1 1111
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Lovel 1 psyche Bidy 165345 0 $9576 (U0 $6200 LU 7686 (NIN0 $6538 N0 #7245 0000 85210
133CA & NHCU | 50.00 50.00 §76.85 50.00 50.00 50.00
Bldg 131 50.00 50.00 §5,022416.70 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
Level 3NHCUBIdg 6080 O §15960 0 §13680 O §12810 0 10980 0 $2075 0 §10350
131 8,134 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
T 240 D s05 200N 519246 [0 s16470 NG 818112 LD 815525
50.00 50.00 $192.15 50.00 50.00 50.00
50.00 50.00 $976,122.00 50.00 50.00 50.00
Renovation Total Cost $5,998,538.70
High cost capital equipment Cost Design Total Cost $599,853.87
50.00
50.00 Total Equipment Cost $0.00
Total Fumiture and Furn $699,760.81
Total Project Cost New Construction & Renovation in 2001 Dollars $7,498,173.38
Infiation
Cost at
Construction Cost 32%
in 2001
Dollars Years  Annually
§7498,17338 375 98,438,288
Total Project Cost Inflated to Mid-point of construction $8,438,287.98

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image9.png]Optios

VISN 12 Option C, Southern Market
Location: Lakeside VAMC

Project Description: Renovation of existing inpatient areas to provide 79 acute care beds at 30,209 GSF in Buiding 1. The renovation includes providing patient toilets,
10% of which must meet ADA criteria; isolation rooms; one and two bed patient rooms to meet JCAHO and VA standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900° 0 §2500 0 §2500 0 $19100 0 §4100 0 $17000
$319.00 50.00 50.00 50.00 50.00 50.00
R 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $28,230,862.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Acute care renov. 0o $9576 0 $8200 O §7686 O $6588 O §7245 0 §&210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
C D SISE0 0 §13880 0 $12800 0 $10980 0 $12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
1 e®an o050 0 $19215 0 $16470 0 $18112 0 $15525
$239.40 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Renovation Total Cost $0.00
High cost capital equipment Cost Total Design Cost $2,823,086.20
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furn $4,234,629.30
Total Project Cost New Construction & Renovation in 2001 Dollars $35,288,577.50
Infiation
Cost at
Construction Cost 32% $705,771.55
in 2001 Dollars Years  Annually
S 45 $40 B2 380
Total Project Cost Inflated to Mid-point of construction $40,662,379.56
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image10.png]Option: VISN 12 Option C, Southern Market
Location: Westside VAMC

Project Description: New construction of a 60 bed, mental health facility and supporting of 24 331 GSF _above the existing amublatory center, Building 30.
Renovation of 762 GSF at south end of Buiding 30 for surgical sute elevators, exit stairs and vestibule

Institutional  Business | Institutional Business | Institutional _ Business
Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN1Z | VISN12  Total
New Construction Footage Cost Cost Cost Cost Cost Cost Cost
Mental Health ﬁ $31900 0 §22500 1 $25600 0 §181.00 0 $24100 0 $170.00
50.00 50.00 §256.00 50.00 50.00 50.00
$0.00 5000 | 9522873600 $0.00 $0.00 $0.00

New Construction Total Cost

Institutional  Business | Institutional Business | Institutional _ Business
Occupancy | Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN1Z | VISN12  Total
Renovation Footage Cost Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Lobby & elevators . 7820 $9576 0 $8200 O §7686 0  §8588 0  $7245 0 §62.10
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O §12810 0 $10980 0  $12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 §23840 0 §20520 1 $19215 0 §18470 0 $18112 0 §15525
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 $0.00 §150,261.30 $0.00 $0.00 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation

Canstruction Cost Cost at 32%
in2001 Dollars Years  Annually

$7 973.746.63 4 §9,044 430
Total Project Cost Inflated to Mi

-point of construction

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furmiture and furnishings

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$6,228,736.00

$150,261.30
$637,899.73
$0.00

$956,849.60

$7,973,746.63

$9,044,430.39





[image: image11.png]Option: VISN 12 Option C, Southern Market

Location Hines VAMC

Project Description: Renovation project of 6 500 GSF of existing patient wards in Building 200 that will renovate 10% of existing patient toilets for 214 acute care beds to meet ADA criteria
Renovation of 33,196 GSF of Buiding 1 into domicillary occupancy for 75 beds
New construction for Blind Rehab of 43,500 GSF to accommodate 34 beds plus support

Renovation of 68 SC beds in Bldg 200 at 17 280 GSF to provide private, sermiprivate and 4-patient raoms with toilet faciliies to support dependent or independent bowel management as per VA crteria

Dernolition of Buildings 12 & 13 at 41,792 GSF after new Blind Rehab is accupied

Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
Blind Rehab h $31900 0 $2500 0 $25600 1 $18100 0 $24100 0 $17000
50.00 50.00 50.00 §181.00 50.00 50.00
$0.00 $0.00 $0.00 $8.958 500,00 $0.00 $0.00
New Construction Total Cost $8,959,500.00
Blind Rehab demolition 41782 Dermo costs Chicago area $6.10 Demolition cost $254,931.20
Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADA toilet & SCI $9576 0 $200 O §7686 0 $6588 0 §7245 0 $6210
Domicilary 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T sis080[ D 913680 0 §128.10 C00N0 510980 (N0 $12075 (D 810350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 $0.00 $0.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
T s23040[ D s205.20 LA §192105 (0 816470 0 $18112 0000 $156.25
50.00 50.00 §192.15 §164.70 50.00 50.00
$0.00 $0.00 §4,565 484,00 95,467 38120 $0.00 $0.00
Renovation Total Cost $10,032,865.20
High cost capital equipment Cost Design Total Cost $ 1,899,236.52
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furnishings Cost $2,848,854.78
Total Project Cost New Construction & Renovation in 2001 Dollars $23,995,387.70
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dallars Years  Annually
$23996,387.70 375 $27.003.909
Total Project Cost Inflated to Mid-point of construction $27,003,909.02

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image12.png]Option: VISN 12 Option C, Southern Market

Location: North Chicago VAMC

Project Description: Level 1 renovation of Building 133CA for 30 acute psych beds at 12,000 GSF, includes securty and patient safety upgrades
Level 1 renovation of Building 131 to provide 50 NHCU beds and 67 lang term psych beds at 53,345 GSF
Level 3 renovation of Building 131 at 2,020 GSF to provide toilets and meet ADA criteria
Level 3 renovation of Building 134 for 188 NHCU beds at 3,080 GSF to provide toilets and meet ADA crteria

New Construction

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Lovel 1 psyche Bidy (185345 (10 59576 [0 $8200 (A 87685 (N0 s6588 N0 7245 0 6210
133CA & NHCU | 50.00 50.00 §76.66 50.00 50.00 50.00
Bldg 131 50.00 50.00 L 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
Level 3 NHCU Bldg | &80 0 §15960 0 §13880 0 §12800 0 $10980 0 $12075 0 $10350
1318134 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
T s23040[ D 620520 (AL $19215 [0 816470 (N0 816112 00 615625
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 $0.00 L $0.00 $0.00 $0.00
Renovation Total Cost
High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost
Total Fumniture and Fumnishings Cost
Total Project Cost New Construction & Renovation in 2001 Dollars
Infiation
Construction Cost Cost at 3.2%

in2001 Dollars Years  Annually

§7498,17338 375 $3438.88

Notes.

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Footage Cost Cost Cost Cost Cost Cost_Cost
h $31900 0 $2500 0 $25600 0 $18100 0 $24100 0 $7000
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00

New Construction Total Cost

Total Project Cost Inflated to Mid-point of construction

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$0.00

$5,998,538.70
$599,853.67
$0.00

$899,760.81

$7,498,173.38

$8,438,287.98





[image: image13.png]Optios

VISN 12 Option D, Southern Market
Location: Lakeside VAMC

Project Description: Renovation of existing inpatient areas to provide 79 acute care beds at 30,209 GSF in Buiding 1. The renovation includes providing patient toilets,
10% of which must meet ADA criteria; isolation rooms; one and two bed patient rooms to meet JCAHO and VA standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900° 0 §2500 0 §2500 0 $19100 0 §4100 0 $17000
$319.00 50.00 50.00 50.00 50.00 50.00
R 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $11,764,720.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Acute care renov. 0o $9576 0 $8200 O §7686 O $6588 O §7245 0 §&210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
© D SIS9E0 D $1380 0 $12890 0 $10980 0 $12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
S0 mma0 DRS00 $19215 0 $16470 0 $18112 0 $15525
$239.40 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Renovation Total Cost $0.00
High cost capital equipment Cost Total Design Cost $1,176,472.00
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furr $1,764,708.00
Total Project Cost New Construction & Renovation in 2001 Dollars $14,705,900.00
Infiation
Cost at
Construction Cost 32% $294,118.00
in 2001 Dollars Years  Annually
S 45 $16.945 338
Total Project Cost Inflated to Mid-point of construction $16,945,338.40
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image14.png]Option: VIS 12 Option D, Southern Market
Location: Westside VAMC
Project Description: New construction of a 98 bed, 48,652 GSF acute care facilty including required support above the existing amublatory center, Buiding 30,

New construction of 5 OR suite, 11,386 GSF, adjacent to Building 30
Renovation of 782 GSF at south end of Building 30 for surgical suite elevators, exit stairs and vestibule,

Institutional Business | Institutional Business | Institutional _ Business
Occupancy Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISNTZ | VISN12
New Construction Footage Cost Cost Cost Cost Cost Cost
Acute care & OR's ﬁ $31900 0 §22500 1 $25600 0 §181.00 0 $24100 0 $170.00
50.00 50.00 §256.00 50.00 50.00 50.00
$0.00 000 §15372.268.00 $0.00 $0.00 $0.00
New Construction Total Cost
Institutional Business | Institutional Business | Institutional _ Business
Occupancy Occupancy  Occupancy Occupancy  Occupancy  Occupancy
Downtown Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISNTZ | VISN12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Lobby & elevators . mao $9576 0 §8200 0 §7686 0  §8588 0  $7245 0 §62.10
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
o §15960 0 §136.80 0 §12810 0 $10980 0  $12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
o $239.40 0 §20520 1 $19215 0 §18470 0 $18112 0 §15525
50.00 50.00 §192.15 50.00 50.00 50.00
$0.00 $0.00 §150,261.30 $0.00 $0.00 $0.00
Renovation Total Cost
High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost
Total Fumniture and Furnishings Cost
Total Project Cost New Construction & Renovation in 2001 Dollars
Infiation

Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

§19,403,186.63 45| §22,357 935

Total Project Cost Inflated to Mi

-point of construction

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furmiture and furnishings

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design

$15,372,268.00

$150,261.30
$1,552,254.93
$0.00

$2,328,382.40

$19,403,186.63

$22,357,935.49





[image: image15.png]Option: VISN 12 Option D, Southern Market

Location Hines VAMC

Project Description: Renovation project of 8 325 GSF of existing patient wards in Building 200 that will renovate 10% of existing patient toilets to meet ADA criteria for 284 acute care beds

Renovation of 33,198 GSF of Buiding 1 into domicillary occupancy for 75 beds
New construction for Blind Rehab of 43,500 GSF to accommodate 34 beds plus support

Renovation of 68 SC beds in Bldg 200 at 17 260 GSF to provide private, sermi-private and 4-patient rooms with toilets to support dependent or independent bowel management as per VA criteria

Dernolition of Buildings 12 & 13 at 41,792 GSF after new Blind Rehab is accupied

Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
Blind Rehab h $31900 0 $2500 0 $25600 1 $18100 0 $24100 0 $17000
50.00 50.00 50.00 §181.00 50.00 50.00
$0.00 $0.00 $0.00 $8.958 500,00 $0.00 $0.00
New Construction Total Cost $8,959,500.00
Blind Rehab demolition 41782 Dermo costs Chicago area 5 610 Demolition cost $254,931.20
Institutional Business Institutional Domicilary Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADA toilets & SCI $9576 0 $8200 O §7686 0 $6588 0 §7245 0 $6210
Domicilary 50.00 50.00 50.00 50.00 50.00 50.00
$0.00 50.00 $0.00 $0.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
D st5960 D $13880 [0 §128.10 C00N0 510980 (N0 $12075 (D 810350
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 50.00 $0.00 $0.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
D 940 D s 0 §192105 (0 816470 0 $18112 0000 $156.25
50.00 50.00 §192.15 §164.70 50.00 50.00
$0.00 $0.00 §4.916,157.75 95,467 38120 $0.00 $0.00
Renovation Total Cost $10,363,538.95
High cost capital equipment Cost Design Total Cost $1,934,303.90
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Furnishings Cost $2,901,455.8
Total Project Cost New Construction & Renovation in 2001 Dollars $24,433,729.89
Infiation
Construction Cost Cost 2t 3.2%
in2001 Dollars Years | Annually
§24,433,729.89 45 §28,154538
Total Project Cost Inflated to Mid-point of construction $28,154,538.07
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §0.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image16.png]Option: VISN 12 Option D, Southern Market
Location: North Chicago VAMC

Project Description: Level 1 renovation of Building 133CA for 30 acute psych beds at 12,000 GSF, includes securty and patient safety upgrades
Level 1 renovation of Building 131 to provide B0 NHCU beds and 67 lang term psych beds at 53,345 GSF
Level 3 renovation of Building 131 at 2,020 GSF to provide toilets and meet ADA criteria
Level 3 renovation of Building 134 for 188 NHCU beds at 3,080 GSF to provide toilets and meet ADA criteria

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction  Footage Cost Cost Cost Cost Cost CostCost
B 11 1 T -1 J 11 IO 1S 1.
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Level 1 poyche Bldg | 65345 0 99576 [0 6200 (N 7685 N0 $6508 (N0 87245 (N0 6210
133CA & NHCU | 50.00 50.00 §76.85 50.00 50.00 50.00
Bldg 131 50.00 50.00 §5,022416.70 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
Level 3SNHCUBIdg 6080 O §15960 0 $13680 O §12810 0 10980 0 $2075 0 §10350
131 8,134 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
e e300 0 S50 T 819246 [0 818470 NG 818112 LD 15525
50.00 50.00 $192.15 50.00 50.00 50.00
50.00 50.00 $976,122.00 50.00 50.00 50.00
Renovation Total Cost $5,998,538.70
High cost capital equipment Cost Design Total Cost $599,853.87
50.00
50.00 Total Equipment Cost $0.00
Total Fumiture and Furn $699,760.81
Total Project Cost New Construction & Renovation in 2001 Dollars $7,498,173.38
Infiation
Cost at
Construction Cost 32%
in 2001
Dollars Years  Annually
§7498,17338 375 98,438,288
Total Project Cost Inflated to Mid-point of construction $8,438,287.98

Notes

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VSN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Level 1 Renovation primarily cosrmetic upgrades with few functionalistructural changes

Level 2 Renovation moderate level of functionalistructural changes and some utilty upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction

Mid-point of construction estimated after three years for programming/Congressional action and concurrent design





[image: image17.png]Option: E, Central Market with Contracting

Location: Mitwaukee VAMC
Project Description: Renovation of 62 acute care beds in Building 111 at 22,351 GSF. Renovation includes toilet raoms with 10% at ADA crteria,

Renovation of 80 NHCU bedsin Building 111 at 21 816 GSF. Renovation includes toilet rooms with 10% at ADA criteria
Renovate 38 SCl beds in Building 111, Ward A and C on 10th Floor at 27,200 GSF

Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
New Construction Footage Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 O  §181.00 O 524100 0 §170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAtoilets, ward renov.  BO977 0 §$9576 0 $8200 0  §7686 O  §8588 O §7245 0 §62.10
and SCl renovation 50.00 50.00 50.00 50.00 50.00 50.00
Ward C Level 2 renov 10400, 50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O  $12610 O $10980 1 §12075 0 $103.50
50.00 50.00 50.00 50.00 §12075 50.00
50.00 $0.00 $0.00 000 | §1.25580000 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 523340 0 $20520 O $19215 O $16470 1 §18112 0 §15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 5000 | §11044,15424 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation
Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

§$15,374,942.80 4 $17 439430
Total Project Cost Inflated to Mi

-point of construction

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is $54.00; for Level 2 §80.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

Total
Cost

Total
Cost

$0.00

$12,209,954.24
$1,229,995.42
$0.00

$1,844,993.14

$15,374,942.80

$17,439,430.47





[image: image18.png]Option: E, Central Market with Contracting
Location: Madison VAMC

Project Description: Renovation of 44 acute care beds in Building 1at 12,326 GSF. Renovation includes tailet raoms with 10% at ADA criteria

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900 0 §2500 0 §2500 0 §18100 0 $24100 0 $17000
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAtoilets renovations  S0673 0 $9576 O $8200 O §686 0§58 O §7245 0 $6210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
© D ®seD D MBE 0 $B/I0 0§09 0 $12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
© D mAD DSOS 0 MI215 0§70 $18112° 0 $15505
50.00 50.00 50.00 50.00 $181.12 50.00
50.00 50.00 50.00 50.00 $9,177,893.76 50.00
Renovation Total Cost $9,177,893.76
High cost capital equipment Cost Design Total Cost $0.00
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $1,376,684.06
Total Project Cost New Construction & Renovation in 2001 Dollars $10,554,577.82
Infiation
Construction Cost Cost at 3.2% $211,091.56
in 2001 Dollars Years  Annually
$10,554 57782 4 11,971,805
Total Project Cost Inflated to Mid-point of construct FHHRAAARRR
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §0.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 152; for Chicago Area 1.22; for Rural VISN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furniture and furnishings

Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes

Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.

Mid-point of construction estimated after three years of programming/Congressional action and concurrent design





[image: image19.png]Option: E, Central Market with Contracting
Location: Toma VAMC

Project Description: Renovation of 6 med surg in Building 400 at 3,500 GSF to meet ADA and VA toilet privacy criteria
Renovate 7 mental health beds in Buiding 408, 1st and 2nd floors max of two patients with toilets and ADA compliance at 2,400 GSF
Renovation of 45 psych rehab beds in Buiding 404, Tt and 2nd floors at 9,220 to provide ADA and VA toilet privacy corpliance
Renovate Buildings 402, 15t 1, 403, 1st & 2nd fi; 406 1t & 2nd fi for 157 NHC beds at 37,280 GSF that comply with ADA and VA privacy standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
B T I 1 71 S 1 24100 0817000
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Blds 400, 408, 404, | s#00 0§57 0 §200 0 7686 0 $6s88 O §7245 0 $6210
402, 403 and 406 renov 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T 150800 613680 (N0 $120.10 /N0 610860 (O §12075 [0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
S0 s23040[ N0 520520 (N0 $19215 N0 816470 L §181.12 00 15525
50.00 50.00 50.00 50.00 $181.12 50.00
50.00 50.00 50.00 50.00 $9,490,688.00 50.00
Renovation Total Cost $9,490,688.00
High cost capital equipment Cost Design Total Cost $949,068.80
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $1,423,603.20
Total Project Cost New Construction & Renovation in 2001 Dollars $11,863,360.00
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dollars | Years  Annually
$11,853,360.00 35 13,248,058
Total Project Cost Inflated to Mid-point of construction $13,246,057.93
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are’ Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furniture and furnishings

Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes

Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.

Mid-point of construction estimated after three years of programming/Congressional action and concurrent design





[image: image20.png]Option: E, Central Market with Contracting
Location: Tomah VAMC

Project Description: Renovation of 6 med surg in Building 400 at 3,500 GSF to meet ADA and VA toilet privacy criteria
Renovate 7 mental health beds in Buiding 408, 1st and 2nd floors max of two patients with toilets and ADA compliance at 2,400 GSF
Renovation of 45 psych rehab beds in Buiding 404, Tt and 2nd floors at 9,220 to provide ADA and VA toilet privacy corpliance
Renovate Buildings 402, 15t 1, 403, 1st & 2nd fi; 406 1t & 2nd fi for 157 NHC beds at 37,280 GSF that comply with ADA and VA privacy standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
B T I 1 71 S 1 24100 0817000
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Blds 400, 408, 404, | s#00 0§57 0 §200 0 7686 0 $6s88 O §7245 0 $6210
402, 403 and 406 renov 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T 150800 613680 (N0 $120.10 /N0 610860 (O §12075 [0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
S0 s23040[ N0 520520 (N0 $19215 N0 816470 L §181.12 00 15525
50.00 50.00 50.00 50.00 $181.12 50.00
50.00 50.00 50.00 50.00 $9,490,688.00 50.00
Renovation Total Cost $9,490,688.00
High cost capital equipment Cost Design Total Cost $949,068.80
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $1,423,603.20
Total Project Cost New Construction & Renovation in 2001 Dollars $11,863,360.00
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dollars | Years  Annually
$11,853,360.00 35 13,248,058
Total Project Cost Inflated to Mid-point of construction $13,246,057.93
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are’ Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furniture and furnishings

Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes

Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.

Mid-point of construction estimated after three years of programming/Congressional action and concurrent design





[image: image21.png]Option: E, Central Market with Contracting
Location: Madison VAMC

Project Description: Renovation of 44 acute care beds in Building 1at 12,326 GSF. Renovation includes tailet raoms with 10% at ADA criteria

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
h §31900 0 §2500 0 §2500 0 §18100 0 $24100 0 $17000
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAfoilets renovations 88811 0 $9576 O $8200 O §686 0 §588 O §7245 0 $6210
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
© D ®seD D MBE 0 $B/I0 0§09 0 $12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
© D mAD DSOS 0 MI215 0§70 $18112° 0 $15505
50.00 50.00 50.00 50.00 $181.12 50.00
50.00 50.00 50.00 50.00 $15,723,208.32 50.00
Renovation Total Cost $15,723,208.32
High cost capital equipment Cost Design Total Cost $1,572,320.83
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $2,356,81.25
Total Project Cost New Construction & Renovation in 2001 Dollars $19,654,010.40
Infiation
Construction Cost Cost at 3.2% $393,080.21
in 2001 Dollars Years  Annually
$19 554 010,40 4 $22293,075
Total Project Cost Inflated to Mid-point of construct FHHRAAARRR
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §0.00; for Level 3 §135.00

Area cost factors provided by SG are: Downtown Chicago 152; for Chicago Area 1.22; for Rural VISN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furniture and furnishings

Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes

Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.

Mid-point of construction estimated after three years of programming/Congressional action and concurrent design





[image: image22.png]Option: F, Central Market without Contracting

Location: Mitwaukee VAMC
Project Description: Renovation of 101 acute care beds in Building 111 at 27 500 GSF. Renovation includes toilet raoms with 10% at ADA criteria

Renovation of 80 NHCU bedsin Building 111 at 21 816 GSF. Renovation includes toilet raoms with 10% at ADA criteria
Renovate 38 SCl beds in Building 111, Ward A and C on 10th Floor at 27,200 GSF

Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
New Construction Footage Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 O  §181.00 O 524100 0 §170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAtoilets, ward renov.  BB216 0 $9576 0  $8200 0  §7686 O  §8588 O §7245 0 §62.10
and SCl renovation 50.00 50.00 50.00 50.00 50.00 50.00
Ward C Level 2 renov 10400, 50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O  $12610 O $10980 1 §12075 0 $103.50
50.00 50.00 50.00 50.00 §12075 50.00
50.00 $0.00 $0.00 000 | §1.25580000 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 523340 0 $20520 O $19215 O $16470 1 §18112 0 §15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 000 | §1199304192 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation
Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

$16,561,052.40 4 $18,784 806
Total Project Cost Inflated to Mi

-point of construction

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is $54.00; for Level 2 §80.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

Total
Cost

Total
Cost

$0.00

$13,248,841.92
$1,324,884.19
$0.00

$1,987,326.29

$16,561,052.40

$18,784,806.27





[image: image23.png]Option: G, Central Market without Contracting

Location: Mitwaukee VAMC
Project Description: Renovation of 111 acute care beds in Buiding 111 at 27 500 GSF. Renovation includes toilet raoms with 10% at ADA criteria

Renovation of 80 NHCU bedsin Building 111 at 21 816 GSF. Renovation includes toilet raoms with 10% at ADA criteria
Renovate 38 SCl beds in Building 111, Ward A and C on 10th Floor at 27,200 GSF

Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
New Construction Footage Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 O  §181.00 O 524100 0 §170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAtoilets, ward renov.  BB216 0 $9576 0  $8200 0  §7686 O  §8588 O §7245 0 §62.10
and SCl renovation 50.00 50.00 50.00 50.00 50.00 50.00
Ward C Level 2 renov 10400, 50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O  $12610 O $10980 1 §12075 0 $103.50
50.00 50.00 50.00 50.00 §12075 50.00
50.00 $0.00 $0.00 000 | §1.25580000 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 523340 0 $20520 O $19215 O $16470 1 §18112 0 §15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 000 | §1199304192 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation
Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

$16,561,052.40 4 $18,784 806
Total Project Cost Inflated to Mi

-point of construction

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is $54.00; for Level 2 §80.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

Total
Cost

Total
Cost

$0.00

$13,248,841.92
$1,324,884.19
$0.00

$1,987,326.29

$16,561,052.40

$18,784,806.27





[image: image24.png]Option: G, Central Market without Contracting
Location: Madison VAMC

Project Description: Renovation of 62 acute care beds in Building 1at 17 400 GSF. Renovation includes tailet rooms with 10% at ADA criteria
Renovation of 76 NHCU beds in Building at 21,000 GSF. Renovation includes toilet rooms with 50% at ADA criteria,

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
h $31900 0 $2500 0 $25600 0 $8100 O $24100 0 $17000
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAftoilets & renovations 38400 0 §9576 0 §200 0 4§68 0 36588 O §7245 0 $6210
for acute care & NHCU 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 $0.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
. D §1560 0 $13680 0 $12610 0 $0980 O §12075 0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 $0.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
D s3940 0 $0520 0 $19215 0 $1B470 1 §18112 0 $15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 $0.00 $6.955 008,00 $0.00
Renovation Total Cost $6,955,008.00
High cost capital equipment Cost Design Total Cost $695,500.80
50.00
$0.00 Total Equipment Cost $0.00

Total Project Cost New Construction & Renovati
Inflation

Canstruction Cost Cost at32%

in 2001 Dollars Years  Annually

$8,693,760.00 375 $9.783,776
Total Project Cost Inflated to Mid-p«

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §0.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 152; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

2001 Dollars

$1,043,251.20

$8,693,760.00

$9,783,776.24





[image: image25.png]Option: G, Central Market without Contracting

Location: Toma VAMC

Project Description: Renovation of 6 med surg in Building 400 at 3,500 GSF to meet ADA and VA toilet privacy criteria
Renovate 7 mental health beds in Buiding 408, 1st and 2nd floors max of two patients with toilets and ADA compliance at 2,400 GSF
Renovation of 45 _psych rehab beds in Building 404, 15t and 2nd flaors at 8,220 to provide ADA and VA toilet privacy compliance
Renovate Buildings 403, 1st & 2nd fi; 406 1t  for 82 NHC beds at 19,516 GSF that comply with ADA and VA privacy standards

Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
New Construction Footage Cost Cost Cost Cost Cost Cost_Cost
B T I 1 71 S 1 24100 0817000
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
New Construction Total Cost $0.00
Institutional Business Institutional Business Institutional Business
Occupancy Occupancy Occupancy Occupancy Occupancy Occupancy
Downtown Downtown Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12 Total
Renovation Footage Cost Cost Cost Cost Cost Cost  Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
Blds 400, 408, 404, | a8% 0§57 0 §200 0 7686 0 6588 O §7245 0 $6210
403 and 406 renov 50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
T 150800 613680 (N0 $120.10 /N0 610860 (O §12075 [0 $10350
50.00 50.00 50.00 50.00 50.00 50.00
50.00 50.00 50.00 50.00 50.00 50.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
S0 s23040[ N0 520520 (N0 $19215 N0 816470 L §181.12 00 15525
50.00 50.00 50.00 50.00 $181.12 50.00
50.00 50.00 50.00 50.00 96,273.27232 50.00
Renovation Total Cost 9627321232
High cost capital equipment Cost Design Total Cost $627,327.23
50.00
50.00 Total Equipment Cost $0.00
Total Fumniture and Fumnishings Cost $940,990.85
Total Project Cost New Construction & Renovation in 2001 Dollars $7,841,590.40
Infiation
Construction Cost Cost 2t 3.2%
in 2001 Dollars | Years  Annually
§7,841,590.40 35 98755543
Total Project Cost Inflated to Mid-point of construction $8,755,543.18
Notes:

Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is §54.00; for Level 2 §80.00; for Level 3 §135.00

Area cost factors provided by SG are’ Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15

High dollar equipment costs provided from national cost data base with average national purchase cost

Planning figure of 15% of construction costs used to estimate furniture and furnishings

Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes

Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades

Level 3 Renovation is slab to slab total upgrade including new primary utiity services

2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.

Mid-point of construction estimated after three years of programming/Congressional action and concurrent design





[image: image26.png]Option: H, Norhtern Market with Contracting
Location: Iron Mountain YVAMC

Project Description: Renovation for 8 acute care beds in Building 1 at 100 GSF. Renovation adds toilet rooms to meet 10% at ADA criteria.
Renovation for 55 extended care beds in Buiding 1 at 20,240 GSF. Renovation provides toilet raoms to meet 50% at ADA criteria

Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
New Construction Footage Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 O  §181.00 O 524100 0 §170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAftoilet for acure care 20340 0 $9576 0 $8200 0  §7686 O  §8588 O §7245 0 §62.10
and ADA tolets for 50.00 50.00 50.00 50.00 50.00 50.00
extended care beds 50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O  $126.10 O $10980 O §12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 523340 0 $20520 O $19215 O $16470 1 §18112 0 §15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 000 | $3663,98080 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation
Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

$4 604 576.00 375 $5,182344
Total Project Cost Inflated to Mi

-point of construction

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is $54.00; for Level 2 §80.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

Total
Cost

Total
Cost

$0.00

$3,683,980.80
$368,398.08
$0.00

$552,597.12.

$4,604,976.00

$5,182,343.98





[image: image27.png]Option: I, Norhtern Market without Contracting

Location: lron Mountain VAMC

Project Description: Renovation for 34 acute care beds in Building 1 at 12512 GSF. Renavation adds toilet raoms to meet 10% at ADA criteria and some room recanfiguration,

Renovation for 55 extended care beds in Buiding 1 at 20,240 GSF. Renovation provides toilet raoms to meet 50% at ADA criteria

Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
New Construction Footage Cost Cost Cost Cost Cost Cost
ﬁ $31900 0 §22500 0 $25600 O  §181.00 O 524100 0 §170.00
50.00 50.00 50.00 50.00 50.00 50.00
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
New Construction Total Cost
Instiutional  Business | Institutional  Business | Institutional Business
Occupancy  Occupancy  Occupancy  Occupancy  Occupancy Occupancy
Downtown  Downtown | Chicago Chicago Rural Rural
Square Chicago Chicago Area Area VISN 12 VISN 12
Renovation Footage Cost Cost Cost Cost Cost Cost
Level 1 Level 1 Level 1 Level 1 Level 1 Level 1
ADAftoilets foracure 32752 0 §$9576 0 $8200 0  §7686 O  §8588 O §7245 0 §62.10
care and ADA toiets for 50.00 50.00 50.00 50.00 50.00 50.00
extended care beds 50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 2 Level 2 Level 2 Level 2 Level 2 Level 2
0 §15360 0 $13680 O  $126.10 O $10980 O §12075 0 $103.50
50.00 50.00 50.00 50.00 50.00 50.00
50.00 $0.00 $0.00 $0.00 $0.00 $0.00
Level 3 Level 3 Level 3 Level 3 Level 3 Level 3
0 523340 0 $20520 O $19215 O $16470 1 §18112 0 §15525
50.00 50.00 50.00 50.00 §181.12 50.00
$0.00 $0.00 $0.00 5000 | $593204224 $0.00

Renovation Total Cost

High cost capital equipment Cost Design Total Cost
50.00
$0.00 Total Equipment Cost

Total Furniture and Fumnishings Cost

Total Project Cost New Construction & Renovation in 2001 Dollars
Inflation
Canstruction Cost Cost at 32%

in2001 Dollars Years  Annually

$7 415 052,80 375 $8344746
Total Project Cost Inflated to Mi

-point of construction

Notes
Baseline unit construction and renovation costs provided from Srith Group's data base by their cost estimating department
Institutional occupancy new construction baseline from SG is $210.00; business occupancy new construction from SG is §148.00
Institutional occupancy renovation from SG for Level 1 is $63.00; for Level 2 §105.00; for level 3 $157 50
Business occupancy renovation from SG for Level 1 is $54.00; for Level 2 §80.00; for Level 3 §135.00
Area cost factors provided by G are: Downtown Chicago 1.52; for Chicago Area 1.22; for Rural VISN 12 Area 1.15
High dollar equipment costs provided from national cost data base with average national purchase cost
Planning figure of 15% of construction costs used to estimate furniture and furnishings
Level 1 Renovation primarily cosmetic upgrades with few functional/structureal changes
Level 2 Renovation moderate level of functional/structural changes and some utiiity upgrades
Level 3 Renovation is slab to slab total upgrade including new primary utiity services
2001 cost estimate inflated 3.2% annually to estimated mid-point of construction.
Mid-point of construction estimated after three years of programming/Congressional action and concurrent design

$0.00

$5,932,042.24
$593,204.22
$0.00

$889,806.34

$7,415,052.80

$8,344,745.82





[image: image28.png]Baseline Full Renovation Estimate

Facility Inpatient Area Outpatient Area Total Facility FCA Correction C
VACHCS West Side | § 26,446,085 BE R VACHCS West Side 13,900 000
VACHCS - Lakeside | § 19,132 549 - 5 1913288 VACHCS - Lakeside 10,000 000
Hines 5 65,924,984 6815266 § 74740249 Hines 29,900,000
North Chicago 5 63,158,264 3560155 5 66718419 North Chicago 11,600 000
Milwaukee 5 73 544,908 7B91435 5 51436343 Milwaukee 50,400,000
Madison 5 12,176.018 - 5 12476018 Madison 9,400,000
Tornah 5 42,330,687 -5 42308 Tomah 13,500 000
Iron Mourtain 5 6340310 B 6340310 Iron Mountain 6,000,000
5 511663504 5 2026656 § 331920660 145,500 000
Renovation (inc design & furmiture)
Downtown | Chicago Area Rural VSN 12
Level3  § 29925 § 24013 § 22640
Level 1§ 11970 § 9608 § 9055
VACHCS West Side Projected Space | Renovation Cost Estimate
Beds Med-NeurRehab 25 403
Beds Surgical 7128
Beds 5CI
Beds Intermediate 13,660
Beds Blind Rehab
Beds MICU 2278
Beds CCU 2278
Beds SICU 155
Beds MH / Behavioral 54020
Beds NHC
Beds 23 hr Observation 6653
Beds Psych Residential Rehab 5,900

Beds Domiciliar,
Beds Homeless Dom

Inpatient Total 110,106 [§ 26,446,085
[ACS Primary Care 31941
[ACS Specialty Care 17,419
[ACS Urgent Care 5409
Ambulatory Totall 57769 [§ 5,550,167
Totall 167 875 31,996,242
VACHCS - Lakeside
Beds Med Neur-Rehab 24503
Beds Surgical 7574
Beds SCI
Beds Intermediate 16532
Beds Blind Rehab
Beds MICU 2278
Beds CCU 4,556
Beds SICU 1.709
Beds MH / Behavioral
Beds NHC
[Beds 23 hr Observation 6683

Beds Psych Residential Rehab
Beds Domiciliar,
Beds Homeless Dom

Inpatient Total 63935 (% 19132589
[ACS Primary Care 21992
[ACS Specialty Care 14,565
[ACS Urgent Care 6,792

Ambulatory Totall 13313 [ 5,188 575

Totall 107284 (8 24321428

Hines
Beds Med Neur-Rehab [076
Beds Surgical 14,256
Beds SCI 74578
Beds Intermediate 13,398
Beds Blind Rehab 49,500
Beds MICU 7573
Beds CCU 3417
Beds SICU 5126
Beds MH / Behavioral 24539
Beds NHC | NHC does not require renovation

[Beds 23 hr Observation 8910
Beds Psych Residential Rehab 39,600

Beds Domiciliar,
Beds Homeless Dom

Inpatient Total 274473 [§  B5824984
[ACS Primary Care 4517
[ACS Specialty Care 30873
[ACS Urgent Care 14,364
Ambulatory Totall 91754 6,815,266

Totall 36207 |5 74740249






[image: image29.png]Baseline Full Renovation Estimate

Facility Inpatient Area Outpatient Area Total FCA Correction C
VACHCS West Side | § 26,446,085 BE R VACHCS West Side 13,900 000
VACHCS - Lakeside | § 19,132 549 - 5 1913288 VACHCS - Lakeside 10,000 000
Hines 5 65,924,984 6815266 § 74740249 Hines 29,900,000
North Chicago 5 63,158,264 3560155 5 66718419 North Chicago 11,600 000
Milwaukee 5 73 544,908 7B91435 5 51436343 Milwaukee 50,400,000
Madison 5 12,176.018 - 5 12476018 Madison 9,400,000
Tornah 5 42,330,687 -5 42308 Tomah 13,500 000
Iron Mourtain 5 6340310 B 6340310 Iron Mountain 6,000,000
5 511663504 5 2026656 § 331920660 145,500 000
Renovation (inc design & furmiture)
Downtown | Chicago Area Rural VSN 12
Level3  § 29925 § 24013 § 22640
Level 1§ 11970 § 9608 § 9055
North Chicago Beds Med-NeurRehab 5119
Beds Surgical
Beds 5CI
Beds Intermediate 35%
Beds Blind Rehab
Beds MICU 55%
Beds CCU
Beds SICU
Beds MH / Behavioral 65713
Beds NHC 112,161
Beds 23 hr Observation 1762
Beds Psych Residential Rehab 16.703
Beds Dormiciliar 50,085
Beds Homeless Dom 25,740
Inpatient Total 2629545 63158064
[ACS Primary Care 22781
[ACS Specialty Care 12418
[ACS Urgent Care 1657
Ambulatory Total 5705 | § 5 560,155
Total 300010]5  66.718.419
Milwaukee Beds Med-NeurRehab 24348
Beds Surgical 10.247
Beds 5CI 41732
Beds Intermediate 12474
Beds Blind Rehab
Beds MICU 2278
Beds CCU 2278
Beds SICU 155
Beds MH / Behavioral 12263
Beds NHC 65425
Beds 23 hr Observation 7128
Beds Psych Residential Rehab
Beds Dormiciliar 141510
Beds Homeless Dom
Inpatient Total 504455 73544906
[ACS Primary Care 44779
[ACS Specialty Care 25284
[ACS Urgent Care 13625
Ambulatory Total 67,1385 7591435
Total 1983 ][5 8143343
Madison Beds Med-NeurRehab 13365
Beds Surgical 7574
Beds 5CI items removed due to not requiring renovation
Beds Intermediate 6468 WS clinics
Beds Blind Rehab LS clinics
Beds MICU 1,138 Hines nursing horme
Beds CCU 3417 Madision clinics
Beds SICU 2278 [Tomah clinics
Beds MH / Behavioral 7508 Iron Mountain clinics
Beds NHC
Beds 23 hr Observation 5792
Beds Psych Residential Rehab 5340
Beds Dormiciliar
Beds Homeless Dom
Inpatient Total 537818 12176018
[ACS Primary Care 27 680
[ACS Specialty Care 15064
[ACS Urgent Care 7282
Ambulatory Total 500% [ § 1530480
Total| 103607 | 16706498






[image: image30.png]Baseline Full Renovation Estimate

Facility Inpatient Area Outpatient Area Total FCA Correction C
VACHCS West Side | § 26,446,085 BE R VACHCS West Side 13,900 000
VACHCS - Lakeside | § 19,132 549 - 5 1913288 VACHCS - Lakeside 10,000 000
Hines 5 65,924,984 6815266 § 74740249 Hines 29,900,000
North Chicago 5 63,158,264 3560155 5 66718419 North Chicago 11,600 000
Milwaukee 5 73 544,908 7B91435 5 51436343 Milwaukee 50,400,000
Madison 5 12,176.018 - 5 12476018 Madison 9,400,000
Tornah 5 42,330,687 -5 42308 Tomah 13,500 000
Iron Mourtain 5 6340310 B 6340310 Iron Mountain 6,000,000

5 511663504 5 2026656 § 331920660 145,500 000
Renovation (inc design & furmiture)
Downtown | Chicago Area Rural VSN 12
Level3  § 29925 § 24013 § 22640
Level 1§ 11970 § 9608 § 9055
Tomah Beds Med-NeurRehab 5792
Beds Surgical
Beds 5CI
Beds Intermediate
Beds Blind Rehab
Beds MICU
Beds CCU
Beds SICU
Beds MH / Behavioral 23%
Beds NHC 115630
Beds 23 hr Observation 651
Beds Psych Residential Rehab 2275
Beds Dormiciliar
Beds Homeless Dom
Inpatient Total 186973 |8 42330667
[ACS Primary Care 17317
[ACS Specialty Care 3807
[ACS Urgent Care 1495
Ambulatory Total 2256195 2048433
Total 09592 (6 44379120
Tron Mourtain Beds Med-NeurRehab 2901
Beds Surgical 445
Beds 5CI
Beds Intermediate
Beds Blind Rehab
Beds MICU 2278
Beds CCU
Beds SICU 570
Beds MH / Behavioral
Beds NHC B1%
Beds 23 hr Observation 22%
Beds Psych Residential Rehab 5340
Beds Dormiciliar
Beds Homeless Dom
Inpatient Total 35459 5 6340310
[ACS Primary Care 19715
[ACS Specialty Care 10634
[ACS Urgent Care 1,000
Ambulatory Total 515495 285715
Total 710386 11797466
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